



Republic of the Philippines
 Department of Labor and Employment
NATIONAL LABOR RELATIONS COMMISSION
 Quezon City

BIDS AND AWARDS COMMITTEE
 (A.O. 01-03, Series of 2018)

BID BULLETIN No. 4-1
 Series of 2018

WHEREAS, on 25 May 2018 at around 9:45 a.m., the Bids and Awards Committee conducted a Pre-Bid Conference on the Procurement **NLRC ICT Softwares/Web Development Requirements**;

WHEREAS, on 04 June 2018 at around 9:45 a.m., the Bids and Awards Committee conducted another meeting to further discussed all queries of prospective bidders after the said Pre Bid Conference;

WHEREAS, as a result of the discussions on the said conferences, the Committee made the following modifications/clarifications in the Bid Documents:


	ORIGINAL from	AMEND to
SCC Clause 10.3 (Payment Schemes)	(nothing was provided)	<p>Payment Scheme (ICT Software Development for NLRC Public Service Facility)</p> <p><i>(15% of which shall serve as the advance payment)</i></p> <p>1st Tranche, Upon NLRC acceptance of Project Management Plan (10%)</p> <p>2nd Tranche, Upon submission of Requirements Specifications and NLRC acceptance (10%)</p> <p>3rd Tranche, Upon submission of User Acceptance Testing and acknowledgement thereof (20%)</p> <p>4th Tranche, Upon completion of Knowledge and Technology Transfer including submission of</p>

		<p>complete documents (20%)</p> <p>5th Tranche, Upon completion of Parallel Run and Deployment (25%)</p> <p>6th Tranche, Upon completion of one (1) year Warranty (<i>release of the retention money</i>)</p> <p>Payment Scheme (Web Development for NLRC Web Portal)</p> <p>Design Phase: Upon submission of Requirements Specifications and NLRC acceptance (25%) (<i>15% of which is the advance payment made</i>)</p> <p>Upon submission of User Acceptance Testing and acknowledgement thereof (50%)</p> <p>Upon completion of Parallel Run and Deployment (25%)</p> <p>Retention: 5% (pursuant to GPPB Resolution 30-2017)</p>
Schedule of Requirements	<p>ICT Software Development for NLRC Public Service Facility. Delivery: 30 to 60 CDs</p> <p>Web Development for NLRC Web Portal Delivery: 120 to 180 CDs</p>	<p>ICT Software Development for NLRC Public Service Facility. Delivery: 120 to 180 CDs</p> <p>Web Development for NLRC Web Portal Delivery: 30 to 60 CDs</p>
Technical Specification (p. 69)	Maintenance Phase/Warranty period shall be within one year from receipt of NTP (to fix any possible problems)	Maintenance Phase/Warranty period shall be within one year from User Acceptance (to fix any possible problems)
	(nothing was provided)	(additional requirements for ICT Software Development for NLRC Public Service Facility)

		<p align="center">XXX</p> <p>“Retention: 5% (pursuant to GPPB Resolution 30-2017)”</p>
<p>Technical Specification (p. 70)</p>	<p>(nothing was provided)</p>	<p>(additional requirement for Web Development for NLRC Web Portal)</p> <p align="center">XXX</p> <p>“Other Requirements:</p> <p>Design Phase: Upon submission of Requirements Specifications and NLRC acceptance (25%) <i>(15% of which is the advance payment made)</i></p> <p>Upon submission of User Acceptance Testing and acknowledgement thereof (50%)</p> <p>Upon completion of Parallel Run and Deployment (25%)</p> <p>Retention: 5% (pursuant to GPPB Resolution 30-2017)”</p>


WHEREFORE, RESOLVED AS IT IS HEREBY RESOLVED, the Committee hereby declares the aforementioned changes to form part of the Bid Documents in the Procurement **NLRC ICT Softwares/Web Development Requirements** and that any provision in the Bidding Documents **inconsistent hereby cancelled modified and superseded** accordingly.

04 June 2018, Banawe, Quezon City.


LA JOSETTE E. NAVARRA
 Chairperson

Regular Members:


LA ANN M. MORALES-SAPASAP
Member


LA RAISA P. DISOMANGCOP
Member


LA EDWIN B. CARABBACAN
Member


ATTY. EDUARDO G. CEREZO
Member

Provisional Members:

Took no part
MR. PURDY PEREZ
End-User